

**PROPOSAL FOR
CONSTRUCTION SERVICES
DPW 24-04 WATER & SEWER UPGRADES
May 23, 2025**

**DPW PROJECT NO. 24-04
VARIOUS LOCATIONS
PASO ROBLES, CALIFORNIA**

ESTIMATED FEE

I. CONSTRUCTION STAKING

A. Construction Staking

- | | |
|---|--------------------|
| 1. Capitol Hill | \$30,635.00 |
| a. Sewer (3 Mobilizations) | |
| Points every $\pm 50'$ and 2 points per cleanout/ssmh | |
| Points at every lateral and tie in | |
| Grades to Invert | |
| b. Water (1 Mobilization) | |
| Points every $\pm 50'$ and 2 points per fire hydrant | |
| Points at every angle point, lateral, and tie in | |
| Grades to FS/FG | |
|
 | |
| 2. Riverside and 18th | |
| a. Water (0.25 Mobilization) | |
| Points every $\pm 50'$ and 2 points per fire hydrant | |
| Points at every angle point, lateral, and tie in | |
| Grades to FS/FG | |
|
 | |
| 3. Riverside and 19th | |
| a. Water (0.75 Mobilization) | |
| Points every $\pm 50'$ and 2 points per fire hydrant | |
| Points at every angle point, lateral, and tie in | |
| Grades to FS/FG | |

III. CONSTRUCTION ADMINISTRATION SERVICES \$161,980.00

A. General requirements, daily observations, day to day coordination and documentation

1. Daily observation reports
2. Weekly progress meetings (20 weeks 1.5 hr/meeting)
3. Preconstruction walk through/video recording
4. Provide daily full time construction observation (Assume 150 working days-3 hrs/day)
5. Pre-construction meeting
6. Review/Respond to RFI's
7. Review and coordinate change orders
8. Submittal review
9. Review and prepare partial pay estimates
10. Coordinate with City departments
11. Overall project coordination
12. Coordination of soils. Compaction testing (ESP)
13. Pre-final inspection
14. Prepare punch list
15. Final inspection
16. Final pay estimate
17. Prepare record drawings

IV. EARTH SYSTEMS TESTING SERVICES \$43,417.55

TOTAL ESTIMATED FEE: \$242,242.55