

PROPOSAL FOR FURNISHING FIRE APPARATUS

June 6, 2022

Paso Robles Fire Department
 900 Park St
 Paso Robles, CA 93446



The undersigned is prepared to provide for you, our customer, upon an order being placed by you, for final acceptance by South Coast Fire Equipment, Inc., at its corporate office in Ontario, California, the apparatus and equipment herein named and for the following prices:

	Each	Extension
One (1) Pierce Velocity Triple Combination Pumping Fire Engine	\$ 997,257.00	\$ 997,257.00
Sales Tax @ 8.750%	\$ 87,259.99	\$ 87,259.99
APPARATUS COST WITH TAX	\$ 1,084,516.99	\$ 1,084,516.99
Performance Bond Not Required	\$ -	\$ -
California Tire Fee	\$ 10.50	\$ 10.50
Consortium Fee Not Applicable	\$ -	\$ -
TOTAL PURCHASE PRICE	\$ 1,084,527.49	\$ 1,084,527.49

PLEASE NOTE THE FOLLOWING ABOUT THIS QUOTATION:

Payment options are available and are included under separate cover. One of these options may save your department a significant amount of money!

Said apparatus and equipment are to be built by the manufacturer and shipped in accordance with the specifications hereto attached, delays due to strikes, war or international conflict, failures to obtain chassis, materials, or other causes beyond our control not preventing, within about **40-43** calendar months after receipt of this order and the acceptance thereof at our office in Ontario, California, and to be delivered to you at **Paso Robles**

The specifications herein contained shall form a part of the final contract and are subject to changes desired by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order to purchase, and provided such alterations do not materially affect the cost of the construction of the apparatus.

The proposal for fire apparatus conforms with all Federal Department of Transportation (DOT) rules and regulations in effect at the time of bid, and with all National Fire Protection Association (NFPA) guidelines for Automotive Fire Apparatus as published at time of bid, except as modified by customer specifications. Any increased costs incurred by the first party because of future changes in or additions to said DOT or NFPA standards will be passed along to the customer as an addition to the price set forth above. Unless accepted within 30 days from the specified date, the right is reserved to withdraw this proposition.

Respectfully Submitted,

South Coast Fire Equipment, Inc.

Bryden Newell
 Sales Representative